MEMORANDUM

Date: 12 December 2002
To: General Contractors
From: David McKay, DFCM

Reference: = DHS-DWS Clearfield Building Connection and Second-Floor Build-Out
DFCM Project No. 02204920

Subject: Addendum Number 4

4.1.  Proposers shall acknowledge receipt of this addendum by entering the Addendum
number on the “PROPOSAL” which is part of the “Request for Proposals.”

4.2.  All submitted Cost Proposals were substantially over the specified budget. In order
to continue the project without totally wasting the contractor effort invested to this
point, DFCM has asked EFT/3DI to make acceptable scope reductions and publish
them in a separate addendum to be issued as soon as practical. DFCM has
authorized EFT/3DI to confer with any of the 5 firms who are willing to share their
insight into solving this budget shortfall. DFCM is pursuing a limited addition of
funds, but this cannot be determined at this time. It is DFCM’s goal to take
advantage of the work of the 5 submitting firms by supplementing the budget,
reducing the scope of work through EFT’s cost reduction addendum, and the ‘Cost
Reduction Proposals’ of the submitting firms. DFCM, hereby, calls for the 5
contractors involved, ABCO, Ascent, Brubaker, Chad Husband, and Valley Design
& Construction to submit a “Revised Cost Proposal” in response to EFT/3DI’s
Addendum #5 by 4:00pm on January 7, 2003. The due date for Statements of
Qualifications, Management Plans, and Cost Reduction Proposals has been changed
to January 14, 2003 at 4:00pm. Interview times are pending.

End of Addendum 4




